

**2018 ADOT DBE & SMALL BUSINESS  
TRANSPORTATION EXPO**

**Ward Helm**

Special Projects Manager, Aviation Department,  
Design and Construction Services



# 2018 ADOT DBE & SMALL BUSINESS TRANSPORTATION EXPO

## Aviation Projects

Project	Opportunity	Timeline	Estimate
PHX Utility Access Upgrade/Infield Paving	CMAR (Subcontracting Opportunities)	On-going	\$1.8 M (depending on available ADOT funding)
PHX T3 Modernization	Design Build (Subcontracting Opportunities)	Summer 2018	\$455 M (phased)
PHX S1 Concourse & Apron	Design & Construction (Subcontracting Opportunities)	Summer / Fall 2018	\$250 M



# 2018 ADOT DBE & SMALL BUSINESS TRANSPORTATION EXPO

## Aviation Projects

Project	Opportunity	Timeline	Estimate
<b>PHX T4 North Apron Reconstruction</b>	CMAR (Subcontracting Opportunities)	On-going	\$13 M (phased and pending FAA grant funding)
<b>T3 North Apron Reconstruction</b>	Design-Bid-Build Construction	Winter 2018	\$8.5 M (pending FAA grant funding)
<b>Terminal 2 Demolition &amp; Apron Reconstruction</b>	CMAR Design CMAR Construction	Summer 2018 Winter 2019	\$21 M (pending FAA grant funding)



# 2018 ADOT DBE & SMALL BUSINESS TRANSPORTATION EXPO

## Aviation Projects

Project	Opportunity	Timeline	Estimate
<b>DVT B3 Connector</b>	Design-Bid-Build Construction	Fall 2018	\$2.1 M (pending grant funding)
<b>DVT New Taxiway D</b>	Design-Bid-Build Construction	Fall 2018	\$10.8 M (pending FAA grant funding)
<b>GYR Drainage Improvements</b>	Design-Bid-Build Construction	Fall 2018	\$2.4 M (pending ADOT grant funding)

\* Note: If design is not listed, it means that it is either completed or it is ongoing.



# 2018 ADOT DBE & SMALL BUSINESS TRANSPORTATION EXPO

## Aviation Projects

Project	Opportunity	Timeline	Estimate
<b>GYR Taxiway A Rehab and Strengthening</b>	Design-Bid-Build Construction	Fall 2018	\$5 M (pending grant funding)
<b>2019 PHX Airside Pavement Assessment</b>	Study	Winter 2019	\$310,000
<b>DVT Upgrade PAPI System for Runway Vertical/Visual Guidance System</b>	Design	Winter 2019	\$310,500 (pending ADOT funding)



# 2018 ADOT DBE & SMALL BUSINESS TRANSPORTATION EXPO

## Aviation Projects

Project	Opportunity	Timeline	Estimate
T4 Garage Lighting Upgrade	CMAR	Winter 2019	\$4.6 M
PHX Sky Train Stage 2	CMAR (Subcontracting Opportunities)	Ongoing	TBD
<b>Subs to Job Order Contractors:</b> CSW Contractors Banicki Construction McCarthy Construction SDB Contracting	ADA Retrofit, Repairs, Roof Replacements, and Other Projects	Ongoing	TBD

Note: These projects will be listed in Street Transportation Department, Procurement Newsletter.  
Subscribe at: <https://www.phoenix.gov/streets/procurement>

